

Doran Mill Abatement & Demolition Bid Tabulation

ITEM DESCRIPTION	U of M	Webb-Harell Construction TOTAL COST	DH Griffin Wrecking Co. TOTAL COST	Neuber Demolition & Environmental Service, Inc. TOTAL COST	NEO Corporation TOTAL COST	4 Seasons Demolition, Inc. TOTAL COST	Environmental Holdings Group TOTAL COST	Safeco Environmental, Inc. TOTAL COST	Dore & Associates Contracting, Inc. TOTAL COST	Empire Dismantling Corp. TOTAL COST
PERMITS AND FEES	LOT	\$10,000	\$1,000	\$45,599	\$1,000	\$500	\$3,000	\$5,000	\$10,000	\$20,000
BID, PAYMENT, PERFORMANCE BONDS	LOT	\$67,500	\$21,000	\$17,000	\$26,500	\$13,500	\$45,000	\$20,000	\$40,000	\$25,000
ROAD CLOSURE/ DETOUR TRAFFIC CONTROL	LOT	\$150,000	\$11,000	\$5,000	\$30,000	\$50,000	\$25,650	\$5,000	\$7,500	\$50,000
EROSION AND SEDIMENT CONTROL	LOT	\$25,000	\$173,800	\$72,200	\$25,000	\$150,000	\$102,500	\$20,000	\$54,300	\$100,000
ASBESTOS ABATEMENT	S.F.	\$210,000	\$225,000	\$210,000	\$409,500	\$175,000	\$81,650	\$108,900	\$258,600	\$287,100
ASBESTOS SAMPLING/TESTING	EACH	\$3,000	\$750	\$200	\$625	\$2,000	\$22,750	\$25	\$1,250	\$0
REMOVAL OF DEBRIS PILES	TONS	\$400,000	\$234,690	\$112,500	\$350,000	\$118,560	\$297,040	\$26,786	\$625,000	\$144,000
DEMOLITION OF SINGLE STORY DOUBLE T STRUCTURE	TONS	\$210,000	\$123,795	\$171,600	\$350,000	\$210,000	\$274,040	\$24,420	\$198,275	\$200,000
DEMOLITION OF 3 STORY STRUCTURE	TONS	\$630,000	\$234,180	\$303,600	\$475,000	\$331,000	\$345,870	\$53,421	\$399,125	\$280,000
DEMOLITION OF MISC CONCRETE SLABS AND FOUNDATIONS	TONS	\$275,000	\$157,700	\$157,500	\$115,000	\$54,000	\$123,750	\$38,480	\$187,500	\$144,000
REMOVAL OF ASPHALT PAVED AREAS	TONS	\$175,000	\$66,200	\$60,000	\$75,000	\$10,800	\$35,040	\$10,800	\$79,550	\$48,000
ASPHALT CRUSHING	TONS	\$70,000	\$19,760	\$60,000	\$37,500	\$0	\$13,140	\$12,500	\$18,500	\$0
CONCRETE CRUSHING/METAL SEPARATION	TONS	\$275,000	\$154,322	\$42,000	\$200,000	\$32,000	\$143,280	\$108,500	\$220,200	\$136,000
RECLAIMED/RECYCLED MATERIAL OFFSET (DEDUCT)	LOT	\$20,000	\$0	\$25,000	\$18,000	\$0	\$30,000	\$5,000	\$50,000	\$50,225
OTHER (LIST ANY ITEMS MATERIAL TO THE BID NOT INCLUDED ABOVE)										
Perimeter site fencing	LOT		\$14,625							
TOTAL AMOUNT BID		\$2,480,500	\$1,447,822	\$1,231,999	\$2,077,125	\$1,447,360	\$1,482,710	\$428,832	\$2,049,800	\$1,383,875
Bid A1 1 - Demolish Water Tower	LOT	\$45,000	\$1,000	\$17,520	\$30,000	\$15,000	\$30,000	\$0	\$27,700	\$15,000
Bid A1 2 - Haul all crushed material to the landfill	LOT	\$325,000	\$97,577	\$1	\$300,000	\$0	\$252,000	\$65,000	\$187,400	\$170,000
PROPOSED WORK SCHEDULE (DAYS AND HOURS)		Mon-Fri 7:00-5:00	Mon-Fri 7:00-5:00, Sat 7:00-3:00 (as needed)	Mon-Fri 7:00-5:00	10 hour days 5-6 days/week	7 - 10x	5 - 10x	Mon-Fri 6:00-6:00, Sat 7:00-5:00	6 - 9x	6 - 10x
ESTIMATED DURATION OF PROJECT		180 Calendar Days	168 Days	180 Calendar Days	240 Calendar Days	180 Days	180 Days	140 Days	180 Days	180 Days
ESTIMATED NUMBER OF ROAD CLOSURES		1 Weekend	2 Weekends	1 Weekend	3-4 Weekends	1	6	5 Days	10 Days	3
CRUSHED MATERIAL GRADATION		3" minus	3" minus	3" minus	+1/2"	3"	+1/2"	3" minus	3" minus	3" minus